
CONTRACT

between

SEVIER RTYER WATER USERS ASSOCIATION

and

UTAH STATE UNTVERSITY
LOGATI, UTAH

This Contract made this 18ft day of November, 1999, by and between Sevier River Water Users
Association, 800 West 100 North, Delta Utah 84624, (hereinafter referred to as Contractor's Name) and
Utah State University, Logan, Utah84322 (hereinafter referred to as USU).

WITNESSETH THAT:

WHEREAS, Sevier River Water Users Association desires to enter into an contract for USU to perform
that work hereinafter set forth; and

WIIEREAS' USU is authorized to enter into contracts for the performance of work hereinafter set forth;
and

NOW THEREFORE, in consideration of the promises hereinafter set forth it is hereby mutually agreed
as follows:

ARTICLE I. STATEMENT OF WORK:

Under a contract between the U.S. Commerce Deparfrnent and the Sevier River Water Users Association
entitled, "Telecommunications and Information Infrastructure Assistance,'Usu has been approved
for a sole source subcontract to make the following contributions to the project:

l. The development and implementation of a comprehensive water rights allocation program
utilizing a real-time interpretation of river and canal flows being monitored throughout the
basin;

2. The development and implementation of a water right accounting program for each right
along the river, excluding the San Pitch River which is adjudicated separately; and

3. The development and implementation of river operations model.

USU will conduct a project is titled usevier River Bosin Water Resource Management Network', and
perform the work outlined in Exhibit "A".

ARTICLE II. CONTRACT PERIOD:

Performance under this Contract shall commence on the I't day of December, 1999 and will expire on the
30fr day of September,2002. The period of the contract may be extended by mutual ugree-"rrf in writing
signed by both parties.

ARTICLE III. PAYMENT FOR SERVICES:
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For acceptable performance of the work described in Article I hereof, USU shall be paid a Total Cost
Reimburseable amount of $75,000.00. Unless disputed in good faith, payment shall be made within 30 days
after receipt of an invoice speciffing the appropriate dates and total amount due, to whom the said check
should be made, and the address for sending the said check.

ARTICLE IV. KEY PERSONNEL:

Dr. Wynn R. Walker, is designated as Project Director and shall have overall responsibility for the direction
of the work performed under the Contract. Any changes of key personnel shall require prior approval.

ARTICLE V. MATCH:

USU agrees to provide matching consideration in an amount not less than $75,000.00, for the time period
December l,1999 through September 30,2002.

ARTICLE VI. LIABILITIES:

USU agrees to assume liability for the negligent acts or omissions of its employees committed during the
performance of this Contract to the extent such negligence gives rise to liability pursuant to the provisions
oftheGovernmentallmmunityAct,section63-30-l0,etseq.UtahCodeAnnotated,lg53,andsubjecttothe
limitation of liability established in Section 63-30-10 et seq. Utah Code Annotated, 1953.

Sevier River Water Users Assocation agrees to assume liability for the negligent acts or omissions of its
employees arising out of Sevier River Water Users Assocation performance under the Contract.

ARTICLE VII. DISPUTE RESOLUTION:

A. If any dispute arises under this Agreement, the parties agree to resolve the dispute in good faith as
follows:

A. First, by informal negotiation.

B. If informal negotiation fails to resolve the dispute, the parties agree to submit the dispute
to a single mediator, mutually agreed upon by the parties, for mediation.

B. Any dispute regarding or arising under this Agreement that cannot be resolved as stated above will
be subject to and resolved in accordance with the laws of the State of Utah.

C. It is agreed by the parties that venue for any alternative dispute resolution proceeding to enforce or
interpret this Agreement will be conducted in Logan, Utah.

ARTICLE VIII. INFORMATION AND TECHNOLOGY:

The subcontractor agrees that each item of hardware, software, and firmware used under this subcontract
shall be able to accurately process date data (including, but not limited to, calculating, comparing and
sequencing) from, into and between the twentieth and twenty-first centuries, and the Ye ar 1999 and the year
2000 and leap-year calculations.
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ARTICLE IX. DEBARMENT AND SUSPENSION:

The Subcontractor certifies that it is not debarred, suspended, proposed for debarment, declared ineligible,
or voluntarily excluded from covered transactions by an Federal department or agency in accordance with
Executive order 12549, Debarment and Suspension, 43 CFR Part 12,'Section iz.sto, participants'
responsibilities.

ARTICLE X. TERMINATION:

This contract may be terminated by either party and will be considered terminated upon receipt in writing
of such intent- Upon termination, USU shall immediately turn over to Contractor,s wu,n" any information
and/or data gathered in a suitable form such that the information can be identified and used.

This contract, together with any and all attachments herein incorporated by reference constitutes the full andcomplete understanding of the parties regarding the subject matter hereoi. No modification or alteration ofor addition to this contract shall be effective to bind the parties hereto unless it shall be in writing signed bythe parties or their authorized representatives.

IN WITNESS WIIEREOF, we have hereunto set our hand the day and year first above written.

SEVIER RIVER WATER USERS
ASSOCATION

UTAH STATE UNIVERSIry

Kurt N. Sorenson
President

byby

by

Wynn R. Walker, ph.D.
Project Director

Douglas P. Ringle
Contract Adm inistrator
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Exhibit A
Scope of Work

Project Summary:

This project will provide real-time water rights computation and atlocation in the Sevier River Basinthatwill: (l) improvetheeconomyoftheSevierRiverBasinbyenhancingnaturalresourcemanagement;
(2) improve public safety by providing more timely emergency information.

B ac ks ro und and J ustification:

Even after more than a century, water users in the sevier River Basin ofcentral utah, both individualirrigation companies and local communities, remain entirely dependent on controlling, diverting, and usingwater from the river' River flows are not now, nor have evei been, sufficient for all local needs. As a resultan exhaustive system of water right allocations have evolved to divide water resources equitablylUnfortunately, until the recent advent of electronic data acquisition systems, individual users could notdetermine how much.water that they had either used or had remaining for almost 45 days after water hadflowed to and past their diversion works. This lack of real-time informaiion has continually resulted in eitherconservative cropping with its subsequent over-application of water or excessive use at the expense ofdownstream users, that of cours",,"ruit"d in conflici.

Under a grant from the U.S. Department of Commerce program, ,rTelecommunicotions 
andInformation rnfrastructure Assistance," the Sevier Waters Users Association in piute, Millard, GarfieldlJuab' and sevier counties will extend and existing water management network to all major river gaugingstations canal diversions, and reservoirs. In addition, the network ofclimatological stations in the basins willbe integrated with the water management network. Data from the combined-nerwork will be recorded at alocal website for use by individual irrigators, irrigation companies, and state and federal water agencypersonnel.

Although helpful, such data is not necessarily information. By itsel{, data from the network is notsufficient for the increased demands for improved water management and public safety. water users alsoneed access to day by day water right allocations and real-time*water right accounting.

Previous and On-Going Work

As can be seen from the references presented below, much of the research to solve this problem hasbeen accomplished' Key software to accomqlrlh the n"."rr"ry expansion of the existing system has beendeveloped for other purposes and can be moiified and integrald with the existing system.

walker wynn' R' and w' Roger walker. 1975. Aaalysis of water Rights in the sevier River Basin, part I: Zone A,Sections A. consoridated sevier Bridge Reslrvoir companyl Dert* Utah.walker wynn' R' and w' Roger walker. 1976. Analysis of water nigrrts in the Sevier River Basin, part II: zone BPrimary. consolidated Sevier Bridge Reservoir company, deha, utah.walker wynn' R' and w' Roger walker. l97i- Analysis of water Rights in the Sevier River Basin, part III: Reservoifoperations. consoridated Sevier Bridge Riservoir compari, Derta, Utah.walker'wynnR' 1992' TechnicatAppendix: SevierRiv.,wut iedocationModel-SectionAprimary. Utahstateuniversity, Biological and Inigation Engineering oeparrnenr prepared for U.s. Bureau of Reclamation andUah State Engineers Office.
walker' wynn R' 1994' Technical Appendix: sevier River water Allocation Model - zoneB. primary. utah Stateuniversity, Biological and Inigation Engineering o"purt n"nt. prepared for u.s. sureau of Reclamation andUtah State Engineers Office.
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Obiectives:

The specific objectives of this project are:

l. to develop and implement a comprehensive water rights allocation program utilizing a real-
time interpretation of river and canal flows being monitored throughout the basin;2. to develop and implement a water right accounting program for each right along the river,
excluding the San Pitch River which is adjudicated separately; and3. to develop and implement a internet-based reference for the water users in the Sevier River
Basin.

Procedures and Methods:

water rights in the Sevier River Basin are defined on daily flows, diversions, and storage
accumulations. The conceptual framework for programming the procedures utilized by the Sevier Riv-er
Commissioners has already been developed as described in ttre ieference citations above. part of this
framework has been programmed and is now used by the Commissions to compute primary rights and their
allocation to right classes defined in the river's adjudication. The storage rights and-individual right
accounting have not been implemented.

Under this phase of the Project, the investigators anticipate accomplishing three tasks:

l ' conversion of the existing MSDos code to 32-bitwindows application programming;2' Write new code for the river operations that are not now implemented in the basin;3' Replacing the existing manual data input with a direct data acquisition interface from the
real-time field sites; and

4' Expand the existing internet home pages to include real-time water right allocation and
accounting.

In order for the water users in the Sevier River Basin to make full use of the water management
network, the investigators will develop a detailed on-line reference describing the historical and operational
context of each water right, how it is determined, and what day to day variatiois in the local river flows meanto the right holders. This referenoe material will be uritten in the format of a standard context sensitive helpsystem, thus allowing users to investigate not only the specifics of their rights but the overall water
management policies that operate the river.
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